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PALM BEACH COUNTY
DEPARTMENT OF ENVIRONMENTAL RESOURCES MANAGEMENT

*FACSIMILE**
POSTING
DATE: August 4, 2011
TO: The Murphy Construction Co.

Arbor Tree and Land, Inc. dba ATL Diversified Industries
American Earth Movers, Inc.

Center Contracting Corp./Center Marine Contracting, LLC JV
Coston Marine Services, Inc.

Lucas Marine Construction, LLC

Shoreline Foundation, Inc.

B.K. Marine Construction, Inc.

Archer Western Contractors, LTD.

FROM/% Robbins, Deputy Director
Department of Environmental Resources Management

RE: AWARD RECOMMENDATION
JUPITER RIDGE EROSION CONTROL PROJECT
PALM BEACH COUNTY PROJECT NO. 2011ERM04

Based on bid results for the Base Bid combined with the Alternate Bid and SBE
compliance review, the Department of Environmental Resources Management
recommends award of the above referenced contract to The Murphy Construction

Co.

This Award Recommendation will be posted at the Department of Environmental
Resources Management on the 4™ Floor at 2300 N. Jog Road, West Palm Beach,
Florida. The Award Recommendation may be protested by addressing your protest
to Ms. Kathleen M. Scarlett, Director, Palm Beach County Purchasing Department,
50 South Military Trail, West Palm Beach, Florida 33415. Failure to file a protest to
the Director of Purchasing within five (5) business days after posting of the Award
Recommendation, as prescribed in Section IV (D) of the County Purchasing
Ordinance 96-17, shall constitute a waiver of proceedings under the referenced
County Ordinance.

We thank you for your continued interest in bidding Palm Beach County projects.

Attachments: Bid Tabulation
SBE Compliance Review
REW:diw

c: Kathleen M. Scarlett, Director, Purchasing Department
Jim Mize, Chief Assistant County Attorney



Construction Contract Bid Tabulation

THESE RESULTS ARE UNOFFICIAL UNTIL APPROVED BY OSBA AND THE PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS

Project Name: Jupiter Ridge Erosion Control Project
Project No. 2011ERM04

Bid Opening Date: july 19, 2011

Contract Time: 180 Calendar Days

Arbor Tree and Land, Inc. dba

Center Contracting Corp./Center

The Murphy Construction Co. ATL Diversified industries American Earth Movers, Inc. Marine Contracting, LLC IV Coston Marine Services, Irt

BASE BID ITEMS Qry UNIT UNITCOST  TOTALCOST  UNITCOST  TOTALCOST UNITCOST  TOTAL COST UNITCOST  TOTAL COST UNIT COST TOTAL COST
1{Mobilization & Demobilization 1 |lumpSum] $142,60000| S 142,600.00| S 2500000} %  25,000.00] $ 75000001 $  75000.00] S 82,000.00}$  82,000.00] S 12,000.00| $ 12,000.00
2{Turbidity Monitoring/Reporting 40 Day 645.00 25,800.00 250.00 10,000.00 1,830.88 73,235.20 399.00 15,960.00 120.00 4,800.00
31Supply Armor Stone 11,553 Ton 37.00 427,461.00 51.60 596,134.80 49.13 567,598.89 44.72 516,650.16 43.82 506,252.46
4]Supply Bedding Stone 2,767 Ton 34.00 94,078.00 36.75 101,687.25 29.82 82,511.94 34.10 94,354.70 33.40 92,417.80
S{Supply Filter Fabric 13,569 SY 2.50 33,922.50 2.00 27,138.00 1.62 21,981.78 2.02 27,409.38 1.89 25,645.41
6|Transport/instali Filter Fabric 13,569 SY 0.80 10,855.20 9.65 130,940.85 0.50 6,784.50 1.46 15,810.74 5.16 70,016.04
7{Transport/Load/install Bedding Stone 2,767 Ton 29.00 80,243.00 50.00 138,350.00 7.00 19,369.00 44.46 123,020.82 50.62 140,065.54
8{Transport/Load/Install Armor Stone 11,553 Ton 21.00 242,613.00 18.88 218,120.64 34.31 396,383.43 39.90 460,964.70 42.44 490,309.32
9|Supply/Transport/install Wooden Sign Piling and Sign 5 Each 3,400.00 17,000.00 8,750.00 43,750.00 10,600.00 53,000.00 2,280.00 11,400.00 1,080.00 5,400.00

BASE BID $ 1,074,572.70 $ 1,291,121.54 $ 1,295,864.74 $ 1,351,570.50 $ 1,346,906.57
ALTERNATE BID ITEMS
I'10|Discount for use of FIND Staging Area ] 1 JtumpSum | $ (90,628.00)l S  (90,628.00)f $ R E 1S (1,000.00)f $ {1,000.00) $ (16,000.00){ S (16,000.00)} S (5,000.00)] $ (5,000.00)}
ALTERNATE BID $  (90,628.00) $ - $  (16,000.00)

BID (BASE + ALTERNATE)

Note: numbers in bold italic indicate a calculation correction.

Bids Opened by: Julie Aden
Bids Tabulated by: Debbie Wilson
Bids Checked and Approved by: julie Aden

$  983,944.70

—————
$ 1,291,121.54

5100000

$ 1,294,864.74

$ 1,335,570.50

$ (5,000.00)

$ 1,341,906.57
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Construction Contract Bid Tabulation

THESE RESULTS ARE UNOFFICIAL UNTIL APPROVED BY OSBA AND THE PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS

Project Name: fupiter Ridge Erosion Control Project
Project No. 2011ERM04

Bid Opening Date: July 19, 2011

Contract Time: 180 Calendar Days

BASE BID ITEMS Qry

UNIT

Lucas Marine Construction, LLC

UNIT COST

Shoreline Foundation, Inc.

B.K. Marine Construction, Inc. Archer Western Contractors, LTD,

TOTALCOST ~ UNITCOST  TOTALCOST  UNITCOST  TOTALCOST  UNITCOST  TOTAL COST
1|Mobilization & Demobilization 1 JtumpSumf$52500000]$ 52500000]5 61582646  61,582.64] S 94,185.00] S 94,185.00] § 250,000.00 | $  250,000.00
2[Turbidity Monitoring/Reporting 40 Day 20.00 800.00 515.02 20,600.80 700.00 28,000.00 500.00 20,000.00
3]Supply Armor Stone 11,553 ]  Ton 39.00 450,567.00 59.12 683,013.36 54.33 627,674.49 60.00 693,180.00
4[Supply Bedding Stone 2,767 Ton 32.00 88,544.00 45.96 127,171.32 50.00 138,350.00 60.00 166,020.00
5isupply Filter Fabric 13,569 sy 2.00 27,138.00 2.38 32,294.22 3.74 50,748.06 3.00 40,707.00
6{Transport/install Filter Fabric 13,569 sy 0.85 11,533.65 3.03 41,114.07 4.47 60,653.43 3.00 40,707.00
7{Transport/Load/Install Bedding Stone 2,767 Ton 24.00 66,408.00 86.97 240,645.99 60.00 166,020.00 101.00 279,467.00
8 Transport/Load/Install Armor Stone 11,553 ]  Ton 24.00 277,272.00 55.79 644,541.87 60.87 703,231.11 89.75 1,036,881.75
91Supply/Transport/install Wooden Sign Piling and Sign 5 Each 4,000.00 20,000.00 3,262.78 16,313.90 2,855.80 14,279.00 5,148.00 25,740.00
BASE BID $ 1,467,262.65 $ 1,867,278.17 S 1,883,141.09 $ 2,552,702.75
ALTERNATE BID ITEMS
| 10]Discount for use of FIND Staging Area ] 1 Jlumpsum[$ (1.00)} $ (1.00)} $ (15,000.00)f $  (15,000.00f $ (6,000.00)f $ {6,000.00)f 5 (30,000.00)} S (30,000.00)

ALTERNATE BID
BID (BASE + ALTERNATE)

Note: numbers in bold italic indicate a calculation correction.

Bids Opened by: julie Aden
Bids Tabulated by: Debbie Wilson
Bids Checked and Approved by: Julie Aden

$ (1.00)
$ 1,467,261.65

$ (15,000.00)

$ 1,852,278.17

3 (6,000.00)
SR . bt
$ 1,877,141.09

S (30,000.00)

$ 2,522,702.75
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Office of
Small Business Assistance

50 South Military Trail, Suite 2N-172

West Palm Beach, FL 33415
(561) 616-6840
Fax: (561) 616-6850

www.pbcgov.com/osba

Palm Beach County
Board of County
Commissioners

Karen T Marcus, Chair
Shelley Vana, Vice Chair
Paulette Burdick
Steven L. Abrams
Burt Aaronson
Jess R. Santamaria

Priscilla A Taylor

County Administrator

Robert Weisman

In Fqual Opportunity
Affirmacive Action Evployer”
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July 26, 2011

Daniel Bates, Environmental Director
Department of Environmental Resources Management

Allen Gray, Manag¢dr, fice of Small Business

Assistance b

Pamela A. P. Hart, Small Business Spec“}

Office of Small Business Assistance

Compliance Review on PBC/ERM Project No.

2011ERMO4
Jupiter Ridge Erosion Control Project

The following is Compliance Review of SBE participation on
the above-mentioned project.

THE MURPHY CONSTRUCTION CoO.

Low BIDDER:
1615 Clare Avenue
West Palm Beach, FL 33401
Phone: 561.655.3634
Bid Opening: July 19, 2011
Bid Amount: $983,944.70
Goal: 15% Overall
Goal Achieved: 16.75%
SBE Participation:
(SB) Engenuity Group
Inc. $ 44,066.00 4.47%
(SB) Deerpark Development
Inc. $120,860.52 12.28%
$164,926.52 16.75%

Page 1 of 2
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2ND Low BIDDER: ARBOR TREE & LAND, INC pBA

ATL DIVERSIFIED INDUSTRIES
5796 Western Way
Lake Worth, FL 33463

Phone: 561-965-2198
Bid Amount: $1,291,121.54
Goal: 15% Overall
Goal Achieved: 62 .94%

SBE Participation:
(SB) Avirom & Associates,

Inc. $124,500.00 9.64%
(SB) Eastman Aggregate
Enterprises, LLC $688,255.76 53.30%
$812,755.76 62.94%
3RD Low BIDDER: AMERICAN EARTH MOVERS, INC

940 NE 79" STREET
Miami, Froripa 33138

Phone: 305-756-7616
Bid Amount: $1,294,864.74
Goal: 15% Overall
Goal Achieved: 43.55%

SBE Participation:

(SB)Eastman Aggregate Enterprises
LLC $ 564,017.46 43.55%

EVALUATION

The low bidder, THE MURPHY CONSTRUCTION CO., has met the
SBE goal for this project.

@]

Tammy Fields, Assistant County Attorney
File
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