Palm Beach County
Department of Environmental Resources Management
Construction Contract Bid Tabulation
Project No.: 2012ERMO1
Project Name: Palm Beach County Annual Artificial Reef & Breakwater Project

Bid Opening: February 28, 2012
Contract Time: Twelve (12) months with an optional extension not to exceed

thirty-six (36) months total.

ERM Estimate Averag.e of The'Vance Center IYIarlne Arbor Tree & Land, Inc. Shoreline Foundation, Inc.
All Bids Construction Company Contracting, LLC
BASE BID ITEMS QUANTITY UNIT UNIT COST TOTAL COST UNIT COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST
General
1{Turbidity Monitoring/Reporting 59 Day $ 200.00 [ $  11,800.00 S 192.37 S 90.00 | $ 5,310.00 | $ 91.38 | S 5391421 S 240.00 [ S 14,160.00] $ 348.11 S 20,538.49
2|Mobilization & Demobilization 3| Work Order 30,000.00 90,000.00 36,819.02 24,000.00 72,000.00 79,650.00 238,950.00 25,000.00 75,000.00 18,626.08 55,878.24
Materials Supply
3|Supply Limestone Rock (3' to 4' diameter) 2,400 Ton 60.00 144,000.00 62.43 65.00 156,000.00 46.68 112,032.00 46.00 110,400.00 92.04 220,896.00
4[Supply Limestone Rock (2' to 3' diameter) 13,100 Ton 50.00 655,000.00 56.46 45.00 589,500.00 34.88 456,928.00 46.00 602,600.00 99.96 1,309,476.00
5|Supply Limestone Rock (.5' to 1.5' diameter) 8,100 Ton 50.00 405,000.00 47.96 45.00 364,500.00 37.13 300,753.00 46.00 372,600.00 63.72 516,132.00
6|Supply Bedding Stone 1,825 Ton 50.00 91,250.00 44.65 45.00 82,125.00 30.95 56,483.75 32.00 58,400.00 70.65 128,936.25
7|Supply Filter Fabric 19,000 SY 4.00 76,000.00 2.67 4.50 85,500.00 1.97 37,430.00 2.15 40,850.00 2.06 39,140.00
Oyster Reef Construction
8|Load/Install Rock 8,100 Ton 40.00 324,000.00 78.60 32.00 259,200.00 58.53 474,093.00 100.00 810,000.00 123.88 | 1,003,428.00
9|Transport Rock 56,700 Ton-Mile 1.00 56,700.00 1.13 2.00 113,400.00 0.52 29,484.00 0.80 45,360.00 1.18 66,906.00
Offshore Limestone Reef Construction
10{Load/Install Rock 2,400 Ton 60.00 144,000.00 94.19 60.00 144,000.00 98.86 237,264.00 50.00 120,000.00 167.90 402,960.00
11|Transport Rock 41,000 Ton-Mile 2.00 82,000.00 1.73 1.50 61,500.00 1.69 69,290.00 0.80 32,800.00 2.94 120,540.00
Donated Reef Materials
12|Load/Install Reef Materials 500 Ton 100.00 50,000.00 88.55 60.00 30,000.00 17.59 8,795.00 66.00 33,000.00 210.60 105,300.00
13|Transport Reef Materials 500 Ton-Mile 2.00 1,000.00 3.40 1.50 750.00 2.80 1,400.00 0.80 400.00 8.51 4,255.00
Peanut Island Breakwaters
14|Load/Install Reef Materials 1,500 Ton 50.00 75,000.00 84.21 58.00 87,000.00 21.29 31,935.00 146.00 219,000.00 111.56 167,340.00
Inshore Breakwater Construction
15|Load/Install Filter Fabric 19,000 SY 5.00 95,000.00 4.55 4.50 85,500.00 2.04 38,760.00 2.00 38,000.00 9.65 183,350.00
16|Load/Install Bedding Stone 1,825 Ton 40.00 73,000.00 65.66 35.00 63,875.00 55.90 102,017.50 40.00 73,000.00 131.72 240,389.00
17|Load/Install Rock 13,100 Ton 50.00 655,000.00 64.67 35.00 458,500.00 48.38 633,778.00 37.00 484,700.00 138.31 1,811,861.00
18|Transport All Materials 202,425 Ton-Mile 1.00 202,425.00 0.85 0.75 151,818.75 0.51 103,236.75 0.80 161,940.00 1.34 271,249.50
BASE BID $3,231,175.00 $2,810,478.75 $2,938,021.42 $3,292,210.00 $6,668,575.48
ALTERNATE BID ITEMS QUANTITY UNIT UNIT COST TOTAL COST UNIT COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST
1|Premium for Davis-Bacon Act (Wage Rate) Compliance 1 | Work Order $ N/A 0.25% 1.00% 0.00% 0.00% 0.00%
This tabulation is not a recommendation for award. All bids are subject to compliance review and approval.
Numbers in bold italic indicate a calculation correction. lofl Rev. 02/2012




