

**Palm Beach County
Department of Environmental Resources Management
Construction Contract Bid Tabulation**

Project No.: 2012ERM03

Project Name: Mooring Buoys

Bid Opening: 7/31/2012

Contract Time: 90 days for installation; Three (3) 1-year contract terms for long term maintenance

	BASE BID ITEMS	QUANTITY	UNIT	ERM Estimate		Average of All Bids	Industrial Divers Corporation		Callaway Marine Technologies, Inc.	
				UNIT COST	TOTAL COST	UNIT COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
	INSTALLATION									
	Buoy Supply/Assembly/Install									
1	Buoy & Ground Tackle (materials)	28	Each	300.00	8,400.00	193.50	212.00	5,936.00	175.00	4,900.00
2	Buoy & Ground Tackle (labor to assemble/install)	28	Each	325.00	9,100.00	176.00	177.00	4,956.00	175.00	4,900.00
	Anchor Types Supply & Install									
3	U-Bolt Anchor	32	Each	750.00	24,000.00	656.00	812.00	25,984.00	500.00	16,000.00
4	Manta Anchor ¹	0	Each	1,000.00	-	312.50	0.00	-	625.00	-
5	Helical Anchor	6	Each	1,000.00	6,000.00	1,071.50	1,418.00	8,508.00	725.00	4,350.00
	QUARTERLY INSPECTIONS/MAINTENANCE²									
6	Anchor with Subsurface Buoy	192	Each	115.25	22,128.00	119.50	39.00	7,488.00	200.00	38,400.00
7	Anchor with Mooring Buoy	408	Each	230.50	94,044.00	149.50	99.00	40,392.00	200.00	81,600.00
	BASE BID				\$163,672.00			\$93,264.00		\$150,150.00

¹Unit price required for Bid, although no quantities anticipated during Contract Term

²Quantities for potential 3-year Contract Term for Quarterly Inspections/Maintenance