

BID OPENING & INITIAL TABULATION SHEET

SHEET 1 OF 1

BID OPENING DATE: August 5, 2014

Addendum No. 1: Issue Date 7/16/14

PROJECT NAME: Fullerton Island Public Use Facilities

Addendum No. 2: Issue Date 7/23/14


PROJECT NUMBER: 2014ERM01

Addendum No. 3: Issue Date 7/30/14


| | | Ferreira Construction Co., Inc. | Tan Construction Services, Inc. |
|---------------------|--------------|---------------------------------|---------------------------------|
| BASE BID AMOUNT | PG 2 | \$ 322,254.00 | \$ 449,629.55 |
| 3 ADDENDUM ACKNOWL. | PG 3 | (Y) N | (Y) N |
| BID BOND | PGs 8-9, POA | (Y) N | (Y) N |
| SBE SCHEDULES 1, 2 | PGs 11-12 | (Y) N | (Y) N |
| TRENCH SAFETY | PG 16 | (Y) N | (Y) N |
| LIVING WAGE | PG 17 | (Y) N | (Y) N |

Note: tabulation is not official until certified by ERM

BIDS RECEIVED BY:


 Julie Aden
 Environmental Contract Manager

BIDS RECORDED BY:


 Marilyn Coppola
 Administrative Secretary